DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 17/ 2003
* * *+ BID CHECK REPORT * * * TIME 07:26
PSEE JOB NO : 04B00S5 REVISION NO : 1 BI DS OPENED ON : Dec 18 2003
CONTRACT NO : 006687 REGON NO  : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER¥ : XL1631
. L sRO000,080 e LOWBIDDER  ---c--n —coeen- OND BIDDER  <---cnn cmecne- 3RD BIDDER  -------
TI TLE 1 1-90 CENTRAL WASHI NGTON ASPHALT, |} | NLAND ASPHALT COMPANY, A DIVIS BASIN PAVI NG CO.
'\P’E\S/FﬁGLAKE VEST 843 KI TTLESON RD - 98837-0738 802 N FANCHER RD 2000 E BEECH ST
04800 PO BOX 939 99212- 1016 98901- 2147
PROJECT . | M0S04(114) MOSES LAKE WA 988370142 SPOKANE WA 992203366 YAKIMA WA 989090343
CONTY(S)  : GRANT CONTRACTOR NUMBER : 142600 CONTRACTCR NUMBER : 406000 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
PREPARATI ON
1 MOBILIZATI ON
L.s 7.30% -34.90 % 53.80%
279, 590. 00 300,000.00 20, 410. 00 182,000.00  -97, 590. 00 430,000.00 150, 410. 00
2 STRIPPING INCL. HAUL - SITE PS-GT-18
L.s -100. 00 % -73.33% -98.67%
7,500. 00 0.00  -7,500.00 2,000.00  -5,500.00 100.00 -7, 400.00
3 STRIPPING INCL. HAUL - SITE Q& GT- 256
Ls -100. 00 % -37.50 % -96.88%
3, 200. 00 0.00  -3,200.00 2,000.00  -1,200.00 100.00 -3, 100.00
4 REMOVI NG ASPHALT CONC. CURB
3040. 0000 L.F. 1.5000 1.5000 0.00 % 4. 5000 200. 00 % 1. 7500 16. 67 %
4,560. 00 4, 560. 00 0. 00 13, 680. 00 9, 120. 00 5,320. 00 760. 00
5 REMOVI NG GUARDRAI L
790. 0000 L.F. 1.5000 1. 2000 -20. 00 % 1. 2000 -20. 00 % 1.5000 0.00%
1, 185. 00 948. 00 -237.00 948. 00 -237.00 1, 185. 00 0.00
6 REMOVI NG GUARDRAI L ANCHCR
18. 0000 EACH 160. 0000 150. 0000 -6.25% 150. 0000 -6.25% 175. 0000 9.38%
2, 880. 00 2,700. 00 -180. 00 2, 700. 00 -180. 00 3, 150. 00 270. 00
7 REMOVING M SCELLANEQUS TRAFFI C | TEM
L.s -45.31% -25.78 % -21.88%
5,120. 00 2,800.00  -2,320.00 3,800.00  -1,320.00 4,000.00  -1,120.00
8  REMOVI NG DRAI N Pl PE
865. 0000 L.F. 10. 0000 4. 5000 -55.00 % 10. 0000 0.00 % 6. 5000 -35.00%
8, 650. 00 3,892.50 -4, 757.50 8, 650. 00 0.00 5,622.50  -3,027.50
9 REMOVI NG GRATE | NLET
1. 0000 EACH 300. 0000 490. 0000 63.33 % 615. 0000 105. 00 % 340. 0000 13.33%
300. 00 490. 00 190. 00 615. 00 315. 00 340. 00 40.00
10 REMOVI NG CHAI N LI NK FENCE
990. 0000 L.F. 1. 0000 1.5000 50. 00 % 6. 0000 500. 00 % 3. 0000 200. 00 %
990. 00 1, 485. 00 495. 00 5, 940. 00 4, 950. 00 2,970. 00 1, 980. 00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 17/ 2003
* * *+ BID CHECK REPORT * * * TIME 07:26
PSEE JOB NO : 04B00S5 REVISION NO : 1 BI DS OPENED ON : Dec 18 2003
CONTRACT NO : 006687 REGON NO  : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER¥ : XL1631
. L sRO000,080 e LOWBIDDER  ---c--n —coeen- OND BIDDER  <---cnn cmecne- 3RD BIDDER  -------
TI TLE 1 1-90 CENTRAL WASHI NGTON ASPHALT, |} | NLAND ASPHALT COMPANY, A DIVIS BASIN PAVI NG CO.
'\P’E\S/FﬁGLAKE VEST 843 KI TTLESON RD - 98837-0738 802 N FANCHER RD 2000 E BEECH ST
04800 PO BOX 939 99212- 1016 98901- 2147
PROJECT . | M0S04(114) MOSES LAKE WA 988370142 SPOKANE WA 992203366 YAKIMA WA 989090343
CONTY(S)  : GRANT CONTRACTOR NUMBER : 142600 CONTRACTCR NUMBER : 406000 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
GRADI NG
12 ROADVAY EXCAVATI ON I NCL. HAUL
3470. 0000 cY. 4.0000 5. 0000 25.00 % 8. 6000 115. 00 % 7.5000 87.50%
13, 880. 00 17, 350. 00 3, 470. 00 29,842.00  15,962.00 26,025.00 12, 145.00
13 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
35130. 0000 s Y. 1. 0000 2.1000 110. 00 % 1. 5000 50. 00 % 2. 2500 125.00%
35, 130. 00 73,773.00 38, 643.00 52,695.00 17, 565.00 79,042.50  43,912.50
14 SELECT BORROW I NCL. HAUL
100. 0000 cY. 45. 0000 11. 0000 -75.56 % 37.0000 S17.78 % 11. 0000 -75.56 %
4,500. 00 1,100.00  -3,400.00 3, 700. 00 -800. 00 1,100.00  -3,400.00
15 EMBANKMENT COVPACTI ON
340. 0000 cY. 3. 0000 2.5000 -16. 67 % 23. 0000 666. 67 % 1. 0000 -66.67 %
1, 020. 00 850. 00 -170. 00 7, 820. 00 6, 800. 00 340. 00 -680. 00
16 DI TCH NG AND SHAPI NG
350. 0000 L.F. 1. 0000 2.5000 150. 00 % 6. 0000 500. 00 % 3. 5000 250. 00 %
350. 00 875. 00 525. 00 2, 100. 00 1, 750. 00 1, 225. 00 875. 00
17 SHOULDER FI NI SHI NG
25. 0000 M. 1, 500. 0000 2, 000. 0000 33.33% 1, 950. 0000 30. 00 % 2, 000. 0000 33.33%
37, 500. 00 50,000.00 12, 500.00 48,750.00 11, 250.00 50,000.00 12, 500.00
STOCKPI LI NG
11  CRUSHED SURFACI NG BASE COURSE | N STOCKPI LE
4500. 0000 TON 3. 5000 2.5000 -28.57 % 3. 0000 -14.29 % 2. 8500 -18.57%
15, 750. 00 11,250.00 -4, 500. 00 13,500.00 -2, 250. 00 12,825.00 -2, 925.00
DRAI NAGE
18 CONCRETE | NLET
20. 0000 EACH 750. 0000 500. 0000 -33.33% 1, 150. 0000 53.33 % 700. 0000 -6.67%
15, 000. 00 10,000.00 -5, 000. 00 23, 000. 00 8, 000. 00 14,000.00 -1, 000.00
19 GRATE | NLET TYPE 2
10. 0000 EACH 1, 700. 0000 2, 100. 0000 23.53 % 1, 720. 0000 1.18% 1, 320. 0000 -22.35%
17, 000. 00 21, 000. 00 4, 000. 00 17, 200. 00 200. 00 13,200.00 -3, 800.00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 17/ 2003
* * *+ BID CHECK REPORT * * * TIME 07:26
PSEE JOB NO : 04B00S5 REVISION NO : 1 BI DS OPENED ON : Dec 18 2003
CONTRACT NO : 006687 REGON NO  : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER¥ : XL1631
. L sRO000,080 e LOWBIDDER  ---c--n —coeen- OND BIDDER  <---cnn cmecne- 3RD BIDDER  -------
TI TLE 1 1-90 CENTRAL WASHI NGTON ASPHALT, |} | NLAND ASPHALT COMPANY, A DIVIS BASIN PAVI NG CO.
'\P’E\S/FﬁGLAKE VEST 843 KI TTLESON RD - 98837-0738 802 N FANCHER RD 2000 E BEECH ST
04800 PO BOX 939 99212- 1016 98901- 2147
PROJECT . | M0S04(114) MOSES LAKE WA 988370142 SPOKANE WA 992203366 YAKIMA WA 989090343
CONTY(S)  : GRANT CONTRACTOR NUMBER : 142600 CONTRACTCR NUMBER : 406000 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
DRAI NAGE
20 QUARRY SPALLS
20. 0000 cv 50. 0000 20. 0000 -60. 00 % 108. 0000 116. 00 % 10. 0000 -80. 00 %
1, 000. 00 400. 00 -600. 00 2, 160. 00 1, 160. 00 200. 00 -800. 00
21 DRAIN PIPE 12 IN. DI AM
815. 0000 L.F. 25. 0000 28. 0000 12.00 % 17. 0000 -32.00% 13. 0000 -48.00%
20, 375. 00 22,820. 00 2, 445, 00 13,855.00 -6, 520. 00 10,595.00 -9, 780.00
22 SCHEDULE A CULV. PIPE 12 IN. DI AM
1209. 0000 L.F. 17. 0000 11. 5000 -32.35% 12. 0000 -29.41 % 12. 5000 -26.47%
20, 553. 00 13,903.50 -6, 649. 50 14,508.00 -6, 045. 00 15,112.50 -5, 440. 50
23 SCHEDULE A CULV. PIPE 18 IN. DI AM
6. 0000 L.F. 40. 0000 63. 0000 57.50 % 250. 0000 525. 00 % 40. 0000 0.00%
240. 00 378.00 138. 00 1, 500. 00 1, 260. 00 240. 00 0.00
SURFACI NG
24 CRUSHED SURFACI NG TOP COURSE
2807. 0000 TON 15. 0000 7.3500 -51.00 % 11. 0000 -26.67 % 13. 0000 -13.33%
42, 105. 00 20,631.45 -21,473.55 30,877.00  -11,228.00 36,491.00  -5,614.00
LI QUI D ASPHALT
25 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00 % 0. 00 % 0.00%
62, 480. 00 62, 480. 00 62, 480. 00 62, 480. 00
26 ASPHALT FOR FOG SEAL
17. 2000 TON 300. 0000 225. 0000 -25.00 % 350. 0000 16.67 % 400. 0000 33.33%
5, 160. 00 3,870.00  -1,290.00 6, 020. 00 860. 00 6, 880. 00 1, 720. 00
ASPHALT CONCRETE PAVENENT
27  PLANI NG BI TUM NOUS PAVEMENT
190880. 0000 s Y. 0. 9000 0. 6000 -33.33% 0. 7500 -16. 67 % 1. 0000 11.11%
171, 792. 00 114,528.00 -57,264.00 143,160.00 - 28, 632.00 190,880.00 19, 088.00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 17/ 2003
* * *+ BID CHECK REPORT * * * TIME 07:26
PSEE JOB NO : 04B00S5 REVISION NO : 1 BI DS OPENED ON : Dec 18 2003
CONTRACT NO : 006687 REGON NO  : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER¥ : XL1631
. L sRO000,080 e LOWBIDDER  ---c--n —coeen- OND BIDDER  <---cnn cmecne- 3RD BIDDER  -------
TI TLE 1 1-90 CENTRAL WASHI NGTON ASPHALT, |} | NLAND ASPHALT COMPANY, A DIVIS BASIN PAVI NG CO.
'\P’E\S/FﬁGLAKE VEST 843 KI TTLESON RD - 98837-0738 802 N FANCHER RD 2000 E BEECH ST
04800 PO BOX 939 99212- 1016 98901- 2147
PROJECT . | M0S04(114) MOSES LAKE WA 988370142 SPOKANE WA 992203366 YAKIMA WA 989090343
CONTY(S)  : GRANT CONTRACTOR NUMBER : 142600 CONTRACTCR NUMBER : 406000 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
ASPHALT CONCRETE PAVENENT
28 ASPHALT CONC. FOR PAVEMENT REPAIR
4370. 0000 TON 30. 0000 35. 0000 16.67 % 33. 0000 10. 00 % 31. 0000 3.33%
131, 100. 00 152,950.00 21, 850.00 144,210.00 13, 110.00 135, 470. 00 4,370. 00
29 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-28
37040. 0000 TON 28. 0000 23. 5000 -16. 07 % 27. 7500 -0.89 % 28. 5000 1.79%
1,037, 120. 00 870, 440.00 - 166, 680. 00 1,027,860.00 -9, 260.00 1,055, 640.00 18, 520.00
30  STONE MATRI X ASPHALT CLASS 1/2 IN. PG 76-28
21080. 0000 TON 44. 0000 41. 5000 -5.68 % 45. 0000 2.27% 48. 2500 9.66%
927, 520. 00 874,820.00  -52,700.00 948, 600.00  21,080.00 1,017,110.00 89, 590. 00
31 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
cALC 0.00 % 0. 00 % 0.00%
63, 480. 00 63, 480. 00 63, 480. 00 63, 480. 00
32 COVPACTI ON PRI CE ADJUSTMENT
cALC 0.00 % 0. 00 % 0.00%
34, 990. 00 34, 990. 00 34, 990. 00 34, 990. 00
EROSI ON CONTROL AND PLANTI NG
33 SEEDING FERTILIZING AND MULCH NG
0. 3100 ACRE 2, 500. 0000 3, 800. 0000 52.00 % 900. 0000 -64. 00 % 920. 0000 -63.20%
775. 00 1,178.00 403. 00 279. 00 -496. 00 285. 20 - 489. 80
34 SEEDING FERTILIZING AND MULCH NG - SITE PS-GI-18
8. 0000 ACRE 1, 000. 0000 0. 0000 -100. 00 % 900. 0000 -10. 00 % 920. 0000 -8.00%
8, 000. 00 0.00  -8,000.00 7, 200. 00 -800. 00 7,360. 00 -640. 00
35 SEEDING FERTILIZING AND MULCHING - SI TE Q& GT- 256
2.0000 ACRE 1, 000. 0000 0. 0000 -100. 00 % 900. 0000 -10. 00 % 920. 0000 -8.00%
2,000. 00 0.00  -2,000.00 1, 800. 00 -200. 00 1, 840. 00 -160. 00
36 PERMANENT EROS| ON CONTROL BLANKET
2650. 0000 s Y. 4.0000 4.0000 0.00 % 5. 0000 25.00 % 6. 0000 50.00%
10, 600. 00 10, 600. 00 0. 00 13, 250. 00 2, 650. 00 15, 900. 00 5,300. 00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 17/ 2003
* * *+ BID CHECK REPORT * * * TIME 07:26
PSEE JOB NO : 04B00S5 REVISION NO : 1 BI DS OPENED ON : Dec 18 2003
CONTRACT NO : 006687 REGON NO  : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER¥ : XL1631
. L sRO000,080 e LOWBIDDER  ---c--n —coeen- OND BIDDER  <---cnn cmecne- 3RD BIDDER  -------
TI TLE 1 1-90 CENTRAL WASHI NGTON ASPHALT, |} | NLAND ASPHALT COMPANY, A DIVIS BASIN PAVI NG CO.
'\P’E\S/FﬁGLAKE VEST 843 KI TTLESON RD - 98837-0738 802 N FANCHER RD 2000 E BEECH ST
04800 PO BOX 939 99212- 1016 98901- 2147
PROJECT . | M0S04(114) MOSES LAKE WA 988370142 SPOKANE WA 992203366 YAKIMA WA 989090343
CONTY(S)  : GRANT CONTRACTOR NUMBER : 142600 CONTRACTCR NUMBER : 406000 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
37 EROSI ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0. 00 % 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
TRAFFI C
38 EXTRUDED CURB
3790. 0000 L.F. 3. 0000 4.0000 33.33% 4. 0000 33.33% 4. 2000 40.00%
11, 370. 00 15, 160. 00 3, 790. 00 15, 160. 00 3, 790. 00 15, 918. 00 4,548. 00
39 BEAM GUARDRAI L TYPE 1
1770. 0000 L.F. 11. 0000 14. 0000 27.27% 14. 0000 27.27% 14. 0000 27.27%
19, 470. 00 24,780. 00 5, 310. 00 24, 780. 00 5,310. 00 24,780. 00 5,310. 00
40 BEAM GUARDRAI L TYPE 11
88. 0000 L.F. 50. 0000 47.0000 -6.00 % 47.0000 -6.00 % 49. 0000 22.00%
4, 400. 00 4,136. 00 -264. 00 4,136. 00 -264.00 4,312. 00 -88.00
41 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 16
3. 0000 EACH 1, 000. 0000 860. 0000 -14.00 % 855. 0000 -14.50 % 900. 0000 -10. 00 %
3, 000. 00 2, 580. 00 -420. 00 2, 565. 00 -435.00 2,700. 00 -300. 00
42 BEAM GUARDRAI L FLARED TERM NAL
13. 0000 EACH 1, 500. 0000 1, 500. 0000 0.00 % 1, 500. 0000 0.00 % 1, 575. 0000 5.00%
19, 500. 00 19, 500. 00 0.00 19, 500. 00 0.00 20, 475. 00 975. 00
43 BEAM GUARDRAI L ANCHOR TYPE 4
2.0000 EACH 400. 0000 600. 0000 50. 00 % 590. 0000 47.50 % 620. 0000 55.00%
800. 00 1, 200. 00 400. 00 1, 180. 00 380. 00 1, 240. 00 440. 00
44 RAISING EXI STI NG BEAM GUARDRAI L
10080. 0000 L.F. 1.5000 2.0000 33.33% 1. 9000 26.67 % 2.0000 33.33%
15, 120. 00 20, 160. 00 5, 040. 00 19, 152. 00 4,032. 00 20, 160. 00 5, 040. 00
45 SINGLE SLOPE CONCRETE BARRI ER
963. 0000 L.F. 40. 0000 55. 0000 37.50 % 54. 0000 35.00 % 55. 0000 37.50%
38, 520. 00 52,965.00 14, 445.00 52,002.00 13, 482.00 52,965.00 14, 445.00
46 CABLE BARRIER
35390. 0000 L.F. 4.0000 5. 8500 46. 25 % 5. 9000 47.50 % 6. 1000 52.50%
141, 560. 00 207,031.50 65, 471.50 208,801.00  67,241.00 215,879.00  74,319.00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 17/ 2003
* * *+ BID CHECK REPORT * * * TIME 07:26
PSEE JOB NO : 04B00S5 REVISION NO : 1 BI DS OPENED ON : Dec 18 2003
CONTRACT NO : 006687 REGON NO  : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER¥ : XL1631
. L sRO000,080 e LOWBIDDER  ---c--n —coeen- OND BIDDER  <---cnn cmecne- 3RD BIDDER  -------
TI TLE 1 1-90 CENTRAL WASHI NGTON ASPHALT, |} | NLAND ASPHALT COMPANY, A DIVIS BASIN PAVI NG CO.
'\P’E\S/FﬁGLAKE VEST 843 KI TTLESON RD - 98837-0738 802 N FANCHER RD 2000 E BEECH ST
04800 PO BOX 939 99212- 1016 98901- 2147
PROJECT . | M0S04(114) MOSES LAKE WA 988370142 SPOKANE WA 992203366 YAKIMA WA 989090343
CONTY(S)  : GRANT CONTRACTOR NUMBER : 142600 CONTRACTCR NUMBER : 406000 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
TRAFFI C
47 CABLE BARRI ER TERM NAL
48. 0000 EACH 1, 200. 0000 2, 075. 0000 72.92% 2, 070. 0000 72.50 % 2, 175. 0000 81. 25%
57, 600. 00 99,600.00  42,000.00 99,360.00 41, 760. 00 104,400.00 46, 800. 00
48 PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 25, 000. 0000 59, 000. 0000 136. 00 % 58, 714. 0000 134. 86 % 60, 000. 0000 140.00%
25, 000. 00 59,000.00 34, 000.00 58,714.00  33,714.00 60,000.00  35,000.00
49 REPAIR | NPACT ATTENUATCR
EST. 0.00 % 0. 00 % 0.00%
2,000. 00 2,000. 00 2, 000. 00 2,000. 00
50 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 2, 500. 0000 500. 0000 -80. 00 % 500. 0000 -80. 00 % 525. 0000 -79.00%
5, 000. 00 1,000.00  -4,000.00 1,000.00  -4,000.00 1,050.00  -3,950.00
51 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
300. 0000 HR 40. 0000 48. 0000 20. 00 % 48. 0000 20.00 % 48. 0000 20.00%
12, 000. 00 14, 400. 00 2, 400. 00 14, 400. 00 2, 400. 00 14, 400. 00 2, 400. 00
52 FLEXI BLE GUI DE POST
927. 0000 EACH 18. 0000 18. 0000 0.00 % 18. 0000 0.00 % 18. 5000 2.78%
16, 686. 00 16, 686. 00 0.00 16, 686. 00 0.00 17, 149. 50 463. 50
53 PAINT LINE
401960. 0000 L.F. 0. 0700 0. 0700 0.00 % 0. 0700 0.00 % 0. 0700 0.00%
28, 137. 20 28, 137. 20 0.00 28, 137. 20 0.00 28, 137. 20 0. 00
54 PLASTI C DROP LANE LINE
10050. 0000 L.F. 1. 0000 1. 0000 0.00 % 0. 6000 -40. 00 % 0. 6000 -40.00%
10, 050. 00 10, 050. 00 0.00 6,030.00 -4, 020.00 6,030.00  -4,020.00
55 PLASTI C WDE LI NE
3710. 0000 L.F. 2.0000 2. 8500 42.50 % 2. 4000 20.00 % 2.5000 25.00%
7,420. 00 10, 573. 50 3, 153. 50 8, 904. 00 1, 484. 00 9, 275. 00 1, 855. 00
56 PLASTI C STCP LI NE
350. 0000 L.F. 8. 0000 8. 2500 3.13% 10. 0000 25.00 % 10. 5000 31.25%
2, 800. 00 2, 887.50 87. 50 3, 500. 00 700. 00 3, 675. 00 875. 00
57 PLASTI C TRAFFI C ARROW
22.0000 EACH 130. 0000 185. 0000 42.31 % 125. 0000 -3.85% 130. 0000 0.00%
2, 860. 00 4,070. 00 1, 210. 00 2, 750. 00 -110. 00 2, 860. 00 0.00



DOT_RGGBO1

PS&E JOB NO : 04B005 REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* kK

Bl D CHECK REPORT

* ok k

DATE: 11/17/ 2003
TIME 07:26

BI DS OPENED ON : Dec 18 2003

CONTRACT NO : 006687 REGON NO  : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER¥ : XL1631
. L sRO000,080 e LOWBIDDER  ---c--n —coeen- OND BIDDER  <---cnn cmecne- 3RD BIDDER  -------
TI TLE 1 1-90 CENTRAL WASHI NGTON ASPHALT, |} | NLAND ASPHALT COMPANY, A DIVIS BASIN PAVI NG CO.
'\P’E\S/FﬁGLAKE VEST 843 KI TTLESON RD - 98837-0738 802 N FANCHER RD 2000 E BEECH ST
04800 PO BOX 939 99212- 1016 98901- 2147
PROJECT . | M0S04(114) MOSES LAKE WA 988370142 SPOKANE WA 992203366 YAKIMA WA 989090343
CONTY(S)  : GRANT CONTRACTOR NUMBER : 142600 CONTRACTCR NUMBER : 406000 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
TRAFFI C
58 PLASTI C DRAI NAGE MARKI NG
52.0000 EACH 15. 0000 24.0000 60. 00 % 20. 0000 33.33% 21. 0000 40.00%
780. 00 1, 248. 00 468. 00 1, 040. 00 260. 00 1,092. 00 312.00
59 PLASTI C AERI AL SURVEI LLANCE FULL MARKER
1. 0000 EACH 50. 0000 200. 0000 300. 00 % 250. 0000 400. 00 % 260. 0000 420. 00 %
50. 00 200. 00 150. 00 250. 00 200. 00 260. 00 210. 00
60 PLASTI C AERI AL SURVEI LLANCE 1/2 MARKER
1. 0000 EACH 75. 0000 200. 0000 166. 67 % 250. 0000 233.33% 260. 0000 246. 67 %
75.00 200. 00 125. 00 250. 00 175. 00 260. 00 185. 00
61 SHOULDER RUMBLE STRI P TYPE 1
32. 4000 M. 425. 0000 500. 0000 17.65 % 600. 0000 41.18% 625. 0000 47.06%
13, 770. 00 16, 200. 00 2, 430. 00 19, 440. 00 5, 670. 00 20, 250. 00 6, 480. 00
62 RECESSED PAVEMENT MARKER
31. 1000 HUND 800. 0000 700. 0000 -12.50 % 700. 0000 -12.50 % 725. 0000 -9.38%
24, 880. 00 21,770.00  -3,110.00 21,770.00  -3,110.00 22,547.50  -2,332.50
63 TEMPORARY PAVEMENT MARKI NG
331390. 0000 L.F. 0. 0500 0. 0500 0.00 % 0. 0500 0.00 % 0. 0500 0.00%
16, 569. 50 16, 569. 50 0.00 16, 569. 50 0.00 16, 569. 50 0. 00
64 PERMANENT SI GNI NG
L.s -8.59 % 29.91% S7.26%
18, 870. 00 17,250.00 -1, 620.00 17,000.00 -1, 870.00 17,500.00 -1, 370.00
65 |1 LLUM NATI ON SYSTEM NO. 1
L.s 11.11 % 11.11 % 15.08 %
12, 600. 00 14, 000. 00 1, 400. 00 14, 000. 00 1, 400. 00 14, 500. 00 1, 900. 00
66 | LLUM NATI ON SYSTEM NO. 2
L.s 16. 67 % 16. 67 % 20.83%
12, 000. 00 14, 000. 00 2, 000. 00 14, 000. 00 2, 000. 00 14, 500. 00 2,500. 00
67 1 LLUM NATI ON SYSTEM NO. 3
L.s 13. 40 % 13. 40 % 18.56 %
9, 700. 00 11, 000. 00 1, 300. 00 11, 000. 00 1, 300. 00 11, 500. 00 1, 800. 00
68 | LLUM NATI ON SYSTEM NO. 4
L.s 63.93 % 63.93 % 72.13%
6, 100. 00 10, 000. 00 3, 900. 00 10, 000. 00 3, 900. 00 10, 500. 00 4, 400. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* kK

Bl D CHECK REPORT

* ok k

DATE: 11/17/ 2003
TIME 07:26

PSEE JOB NO : 04B00S5 REVISION NO : 1 BI DS OPENED ON : Dec 18 2003
CONTRACT NO : 006687 REGON NO  : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER¥ : XL1631
. L sRO000,080 e LOWBIDDER  ---c--n —coeen- OND BIDDER  <---cnn cmecne- 3RD BIDDER  -------
TI TLE 1 1-90 CENTRAL WASHI NGTON ASPHALT, |} | NLAND ASPHALT COMPANY, A DIVIS BASIN PAVI NG CO.
'\P’E\S/FﬁGLAKE VEST 843 KI TTLESON RD - 98837-0738 802 N FANCHER RD 2000 E BEECH ST
04800 PO BOX 939 99212- 1016 98901- 2147
PROJECT . | M0S04(114) MOSES LAKE WA 988370142 SPOKANE WA 992203366 YAKIMA WA 989090343
CONTY(S)  : GRANT CONTRACTOR NUMBER : 142600 CONTRACTCR NUMBER : 406000 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
TRAFFI C
69 | LLUM NATI ON SYSTEM NO. 5
L.s 24.22 % 24.22 % 30.43%
16, 100. 00 20, 000. 00 3, 900. 00 20, 000. 00 3, 900. 00 21, 000. 00 4, 900. 00
70 SEQUENTI AL ARROW SI GN
1690. 0000 HR 2.0000 2. 2500 12.50 % 2. 5500 27.50 % 2. 2500 12.50%
3, 380. 00 3, 802. 50 422. 50 4, 309. 50 929. 50 3, 802. 50 422.50
71 PORTABLE CHANGEABLE MESSAGE SI GN
4.0000 EACH 800. 0000 2, 500. 0000 212.50 % 2, 500. 0000 212.50 % 3, 000. 0000 275. 00 %
3, 200. 00 10, 000. 00 6, 800. 00 10, 000. 00 6, 800. 00 12, 000. 00 8, 800. 00
72 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
7200. 0000 HR 1. 0000 1. 0000 0.00 % 1. 0000 0.00 % 1. 0000 0.00%
7,200. 00 7,200. 00 0.00 7, 200. 00 0.00 7,200. 00 0. 00
73 TEMPORARY TRAFFI C CONTROL DEVI CES
L.s -50. 00 % -50. 00 % 25.00%
4,000. 00 2,000.00 -2, 000.00 2,000.00 -2, 000.00 5, 000. 00 1, 000. 00
74 TRAFFI C CONTROL LABOR
4500. 0000 HR 31. 0000 34. 0000 9.68 % 34. 0000 9.68 % 34.0000 9.68%
139, 500. 00 153,000.00 13, 500. 00 153,000.00 13, 500. 00 153,000.00 13, 500. 00
75 TRAFFI C CONTROL VEHI CLE
75. 0000 DAY 40. 0000 50. 0000 25. 00 % 50. 0000 25.00 % 50. 0000 25.00%
3, 000. 00 3, 750. 00 750. 00 3, 750. 00 750. 00 3, 750. 00 750. 00
76 TRAFFI C CONTROL SUPERVI SOR
900. 0000 HR 35. 0000 35. 0000 0.00 % 35. 0000 0.00 % 35. 0000 0.00%
31, 500. 00 31, 500. 00 0.00 31, 500. 00 0.00 31, 500. 00 0. 00
77 CONSTRUCTI ON S| GNS CLASS A
1370. 0000 S.F. 6. 0000 3. 5000 -41.67 % 3. 5000 -41.67 % 3. 5000 -41.67%
8, 220. 00 4,795.00  -3,425.00 4,795.00 -3, 425.00 4,795.00  -3,425.00
OTHER | TEMS
78 SHORI NG OR EXTRA EXCAVATI ON CLASS
5720. 0000 S.F. 0. 5000 1. 4000 180. 00 % 4. 7500 850. 00 % 1. 0000 100. 00 %
2, 860. 00 8, 008. 00 5, 148. 00 27,170.00 24, 310.00 5,720. 00 2, 860. 00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 17/ 2003
* * *+ BID CHECK REPORT * * * TIME 07:26
PSEE JOB NO : 04B00S5 REVISION NO : 1 BI DS OPENED ON : Dec 18 2003
CONTRACT NO : 006687 REGON NO  : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER¥ : XL1631
. L sRO000,080 e LOWBIDDER  ---c--n —coeen- OND BIDDER  <---cnn cmecne- 3RD BIDDER  -------
TI TLE 1 1-90 CENTRAL WASHI NGTON ASPHALT, |} | NLAND ASPHALT COMPANY, A DIVIS BASIN PAVI NG CO.
'\P’E\S/FﬁGLAKE VEST 843 KI TTLESON RD - 98837-0738 802 N FANCHER RD 2000 E BEECH ST
04800 PO BOX 939 99212- 1016 98901- 2147
PROJECT . | M0S04(114) MOSES LAKE WA 988370142 SPOKANE WA 992203366 YAKIMA WA 989090343
CONTY(S)  : GRANT CONTRACTOR NUMBER : 142600 CONTRACTCR NUMBER : 406000 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
OTHER | TEMS
79 ADJUST MONUMENT CASE AND COVER
17. 0000 EACH 175. 0000 200. 0000 14.29 % 200. 0000 14.29 % 220. 0000 25.71%
2,975. 00 3, 400. 00 425. 00 3, 400. 00 425. 00 3, 740. 00 765. 00
80 ADJUST |NLET
8. 0000 EACH 250. 0000 300. 0000 20. 00 % 450. 0000 80. 00 % 320. 0000 28.00%
2,000. 00 2, 400. 00 400. 00 3, 600. 00 1, 600. 00 2, 560. 00 560. 00
81  BARRIER MOUNTED GLARE SCREEN FENCE
963. 0000 L.F. 15. 0000 14. 6100 22.60 % 15. 0000 0.00 % 15. 2500 1.67%
14, 445. 00 14, 069. 43 -375.57 14, 445. 00 0.00 14, 685. 75 240.75
82 ROADSI DE CLEANUP
EST. 0.00 % 0. 00 % 0.00%
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
83 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0. 00 % 0.00%
5.00 5.00 5.00 5.00
84 M NOR CHANGE
cALC 0.00 % 0. 00 % 0.00%
-1.00 -1.00 -1.00 -1.00
85 SPCC PLAN
L.s -33.33% -67.95% -33.33%
1, 500. 00 1, 000. 00 -500. 00 480.80  -1,019.20 1, 000. 00 -500. 00
86 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
140. 0000 s Y. 1.5000 1. 8500 23.33% 15. 0000 900. 00 % 1. 0000 -33.33%
210. 00 259. 00 49. 00 2, 100. 00 1, 890. 00 140. 00 -70.00
CONTRACT TOTAL $3, 776, 176. 70 $3, 738, 084. 58 S1.01% $3, 943, 000. 00 4. 42% $4, 316, 280. 65 14. 30%
BASE TOTAL $3, 776, 176. 70 $3, 738, 084. 58 1.01% $3, 943, 000. 00 2. 42% $4, 316, 280. 65 14.30%




